ESTIMATE

[Your Business Name]
[Street address]
[City, State ZIP]
[email@yourbusiness.com]
[(555) 555-0123]

PREPARED FOR

[Client Name]
[Street address]
[City, State ZIP]
[client@email.com]
Job site: [Job address]

Estimate number:	EST-0001
Date:	10/27/2026
Valid until:	11/26/2026

ITEM	UNIT PRICE	QUANTITY	AMOUNT
Panel upgrade, 100 A to 200 A Labor, includes utility coordination	$1,650.00	1	**$1,650.00**
200 A panel and breakers [Brand], materials	$780.00	1	**$780.00**
Grounding and bonding to code	$320.00	1	**$320.00**
EV charger circuit, 50 A Up to 40 ft run	$850.00	1	**$850.00**
Permit and inspection	$250.00	1	**$250.00**

NOTES/MEMO

Assumes the utility disconnect is scheduled within 2 weeks. Code corrections found during the work are quoted separately. License no. [License number].

Subtotal:	$3,850.00
Estimated total:	**$3,850.00**

This is an estimate. The final amount may differ.